

## **Corrigendum**

- 1) **Selection of Consultant for Preparation of City Logistics Plan for Gandhinagar, Ahmedabad, Vadodara & Surat in the State of Gujarat.**
  
- 2) **Selection of Consultant for Preparation of City Logistics Plan for Rajkot, Jamnagar, Bhavnagar & Junagadh in the State of Gujarat**

## Corrigendum 11

### 1.2 Schedule of the bidding process:

Sl. No	Event	Period	Date	Time	Venue
1	Floating of RFQ cum RFP	(T)	14 <sup>th</sup> December, 2021	11:00 hrs	Through advertisement, GIDB website and NProcure website
2	Last Date of Receiving Queries (RFQ cum RFP)	T + 09 Days	23 <sup>rd</sup> December, 2021	15:00 hrs	Through e-mail with covering letter and queries in Excel format as per Annexure 13 to <a href="mailto:sbuch@gidb.org">sbuch@gidb.org</a>
3	Pre-bid Meeting of the Bidders (RFQ cum RFP) <b>Online</b>	T + 10 Days	24 <sup>th</sup> December, 2021	11:30 hrs	Meeting Link will be shared to Authorised persons as per Annexure 16
4	Last Date of Submission of RFQ cum RFP				
	(a) Submission of Financial Bid (online)	T + 40 Days	02 <sup>nd</sup> February, 2022	17:00 hrs	<b><u>Financial Bid Submission</u></b> online submission through <a href="https://nprocure.com">https://nprocure.com</a> [Tender ID - -----]
	(b) Submission of Technical Bid (Hard Copy)	T + 47 Days	09 <sup>th</sup> February, 2022	17:00 hrs	<b><u>Technical Bid Submission</u></b> As per Clause 2.12
5	Opening of Technical Bids	T + 48 Days	10 <sup>th</sup> February, 2022	12:00 hrs	Conference Room, Gujarat Infrastructure Development Board, Block No. 18, 8th Floor, Udyog Bhavan, Gandhinagar-382 017
6	Presentation by Bidders	T + 62 Days	24 <sup>th</sup> February, 2022	15:30 hrs	
7	a) Declaration of Technical Result	T + 69 Days	03 <sup>rd</sup> March, 2022	13:00 hrs	Through e-mail.
	b) Opening of Financial Bids	T + 70 Days	04 <sup>th</sup> March, 2022	13:00 hrs	Conference Room, Gujarat Infrastructure Development Board, Block No. 18, 8th Floor, Udyog Bhavan, Gandhinagar-382 017
8	Proposal Evaluation Result	T + 74 Days	08 <sup>th</sup> March, 2022	11:00 hrs	Through e-mail.
9	Issue of Letter of Award (LoA)	T + 74 Days	08 <sup>th</sup> March, 2022	11:00 hrs	Through e-mail.

